



10641 HIGHWAY 36
COVINGTON, GEORGIA
30014
t 770.786.3031
f 770.786.3046

Newton County Water & Sewage Authority - Addition

Division 2 - Existing Conditions

Staking

Georgia Civil	\$1,600.00	Inverts
Georgia Civil	\$3,500.00	

Demolition

Marc Burrow	\$9,128.00
Greenline South Contracting	<i>No Bid</i>

ESTIMATE

Marc Burrow Grading, LLC
1000 Ridgeway Rd
Covington, GA 30014

5burrows@att.net
+1 (770) 527-3585

Marc Burrow
Grading

Bill to

Sunbelt Builders

Estimate details

Estimate no.: 1190

Estimate date: 06/04/2026

#	Date	Product or service	Description	Qty	Rate	Amount
1.		Mobilization	NCW&SA	1	\$3,500.00	\$3,500.00
2.		Demo	Asphalt-975 Sq' curb-121 LF Sidewalk-1085 LF	1	\$9,128.00	\$9,128.00
3.		Grading		1	\$9,305.00	\$9,305.00
4.		Exclusions	Any Permits, Fees or Testing Erosion Control outside of listed items Layout, Staking or Asbuilts Blasting, Rock Excavation Any Unsuitable Soil Soil Remediation, Import/Export Dirt.	1	\$0.00	\$0.00
Total						\$21,933.00

Accepted date

Accepted by

Georgia Civil, Inc.

PO BOX 896
MADISON, GA 30650 US
7063421104
todd@georgiacivil.com
<http://www.georgiacivil.com>

**INVOICE**

BILL TO
Sunbelt Builders Inc.
Attn: Ryan Lewis
10641 Highway 36
Covington, GA 30014

INVOICE 22117
DATE 02/28/2026
TERMS Net 30
DUE DATE 03/30/2026

P.O. NUMBER
11325 Brown Bridge Road

ACTIVITY	DUE	QTY	RATE	AMOUNT
Land Surveying:Land Surveying/Asbuilt Storm and Sewer As-Built Survey	1,600.00 of 1,600.00	1	1,600.00	1,600.00

Thank you for your business!

BALANCE DUE

\$1,600.00

Estimate Summary

Estimate 3801	1,600.00
This invoice 22117	\$1,600.00
Total invoiced	1,600.00

Hourly Survey Fees:

Service	Fee
Registered RLS	\$175.00/hr
Director of Land Surveying	\$160.00/hr
Survey Field Crew	\$175.00/hr
Survey Field Crew - Hub & Tack Gridlines	\$220.00/hr

$$\begin{array}{r} 175 \\ \times 8 \\ \hline 1400 \\ \times 2.5 \\ \hline \$3500 \end{array}$$